
Encumbered Spent Total

Stockwithdrawals from City Warehouse 17,737.71$    17,737.71$    
Utility Upgrades (Sewer) RNF Construction, LLC 139,053.08$     139,053.08$     
Automatic Source Transfer Switchgear RW Chapman 128,267.00$     128,267.00$     
Conductors, connectors and terminators Wesco 410.60$    244,831.00$     245,241.60$     
Concrete and Fiberglass products  Border States 2,269.00$    27,151.00$    29,420.00$    
Conference Center Alley 

Electric Relocation Design Southeastern Consulting 9,602.78$    25,397.22$    35,000.00$    
Conduit, couplings, elbows Capital Electric 10,548.00$    10,548.00$    
Electric Relocation Bore Huss Borings 17,058.60$    17,058.60$    

Professional Services for the Conference Center 
Parking Deck Expansion

Kuester Development  $60,000** Not 
included in total 36,000.00$    36,000.00$    

Preliminary Design/Build Services for the Conference 
Center Parking Deck EMJ Corporation 180,637.00$     180,637.00$     

72,282.38$     826,680.61$     838,962.99$    
*Future Costs Estimate/Quote

Construction Inspection/Switchgear Testing Southeastern Consulting 24,480.00$     24,480.00$    
*Relo for Spectrum **$0 IF Kuester signs agreement -$    

*Relo for AT&T

Estimate - Must use alley btwn deck and apt 
for estimate to be good and have 2' utility 
easement - Estimate good thru March 2022 - 
Can get hard quote if we pay $7, 050 design 
fees 207,050.00$    207,050.00$     

*Relo for Gas
Dominion Hard Quote - Good thru Nov 2021 112,279.49$    112,279.49$     

Structural Survey of Parking Deck Foundations 
during Apartment  Pier Installation

ECS (On-Call)
12,000.00$     12,000.00$    

Trash Compactor
Quote + 15% increase due to material price 
increases since quote

30,281.20$     
30,281.20$    

Compactor Enclosure
Estimate - EMJ - Original estimate $239,121.00 -
- Increased 10% per David @EMJ and add $10k 
for electric

273,033.00$    
273,033.00$     

  Cardboard Compactor
Quote + 15% increase due to material price 
increases since quote 27,703.05$     27,703.05$    

  Parking Deck Expansion

Estimate - EMJ - Original quote $4,730,853.00 - 
Increased 67% for cost of building materials 
and difficulty of construction due to removal 
of surface parking lot where apartments will 
be 7,900,524.51$      7,900,524.51$    

  Parking Deck Expansion Re-Design Estimate - Increased 10% from original - DOES 
NOT INCLUDE Professional Services by Kuester 198,700.70$    198,700.70$     

Resurfacing and striping of parking lots (Center City 
block, Conference Center and FUMC lots used for 
lay down)

Estimate - Includes milling and overlay 
(accounts for approximately half of total cost 
estimate) 238,000.00$    238,000.00$     

9,863,014.94$     

Center City Crossings Combined City Expenses - Expenditures as of 6/30/21 and Estimates to Completion

EXHIBIT "A"


